
Alliance for Toll Interoperability 

 

 

 

 

ADDENDUM #1 

 

 

INTEROPERABILITY HUB  

Request for Proposal 

 

  March 31, 2011 

 



  ALLIANCE FOR TOLL INTEROPERABILITY 
ADDENDUM INTEROPERABILITY HUB RFP

Released March 31, 2011

 
 

Alliance for Toll Interoperability – Interoperability HUB RFP 
ADDENDUM #1 – March 31, 2011 

Page 2

 

The Alliance for Toll Interoperability (ATI) has made text adjustments to the Interoperability HUB 

RFP in the following Sections: 

SECTION  UPDATE 

3.2 Schedule  Adjustments made to previously stated dates.   
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Update: 
3.2  Schedule 
 

The RFP Contact person will make every effort to adhere to the schedule presented in 

Table 3‐1. Any changes to the schedule during the procurement process will be 

advertised on the RFP information website http://tollinterop.org/docs/view/C14. 

 

Table 3‐1 
INPP SCHEDULE 

Action  Responsible Party  Date 

Issue RFP  ATI  March 1, 2011 

Pre‐Bid Meeting  ATI  March 8, 2011 

Question Submittal Period ‐ Open  Proposers  March 8, 2011 

Question Submittal Period ‐Closed  ATI  March 25, 2011 

Post Questions/Answers/Addendums to 
questions on RFP Information Website  

ATI  April 8, 2011 

Proposals Due 
Proposers 

 May 9, 2011, 5:00 
p.m. EST 

Oral Presentations if deemed necessary 
by Selection Committee 

ATI/Proposers  Week of June 20, 2011 

Final Selection, Announcement of 
Operator(s), and Contract Award 

ATI  June 27, 2011 

Negotiations Begin  ATI/Winning 
Proposer(s) 

July 11, 2011 

Protest Deadline  Proposers  July 11, 2011 

Notice to Proceed  ATI  July 20, 2011 

Kickoff Meeting with Operator(s), 
Participating Members and Companies  

ATI/Winning 
Proposer(s) 

July 26, 2011 

Begin INPP  Winning Proposer(s)  September 1, 2011* 

End INPP  ATI/Winning 
Proposer(s) 

November 18, 2011* 

Provide Schedule and Final Submittal 
Details for Part II – Hub Operator 
Selection 

ATI  December 14, 2011** 

 

*Proposers shall submit a detailed schedule from the period of award through the start of transactions 

and the period necessary at the end of the three months thereafter to conclude their analysis and pricing. 
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**A schedule for Part II, Hub Operator Selection, will be developed during the INPP portion of this RFP. 

The proposed INPP start date may be adjusted according to the detailed schedule for system 

implementation, which is required to be included in each proposing firms’ response, as noted in 

Section 3.4.9 of the original RFP. 

 


